6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office, in due course.
No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract showing quantities for constructing a causeway at 5/11 of Davangere-Hadadimathi Road across Sogali or Sulekere Halla in Davangere Taluk:—

No.	Details of work	Per	Quantity
1	Earthwork excavation for approaches of halla (right and left).	C.yd.	107
2	Excavation in the bed of halla for rough stone work ...	,,	393
3	Trap stone sujicut work top dressed with a lead from 3 to 4 miles.	,,	132
4	Rough stone work below sujicut work	,,	303
5	Burnt stone slabs 6" thick dressed roughly	S.ft.	2,792
6	Bailing water and temporary deviation of road, etc. ...	L. S.	...
7	Metalling the approach road of nearly one furlong ...	L. S.	...

A. TANDONI RAO,
Executive Engineer.

MYSORE RAILWAYS.

MYSORE DIVISION (OPEN LINES).

Notification dated 22nd Setpember 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, any day upto 2 P.M. of the 6th October 1928, from contractors who are willing to undertake the construction of Record Racks to Central Stores at Central Workshops, Mysore.

2. Every tender should be accompanied by an earnest money of Rs. 100 which can be paid either in currency note to the Executive Engineer, Mysore Railways, Mysore, along with the tender or can be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender. Such of the tenderers who pay the amount to the Auditor should advice him that the amount is paid on account of a tender for the construction of Record Racks to Central Stores at Central Workshops, Mysore.

(*a*) Tenders should be submitted in special forms which can be obtained from the Executive Engineer, Mysore Railways, Mysore, on payment of Re. 1.

3. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of.

4. Tenders which are not accompanied with the earnest money specified in para 2, will not be considered.

5. The successful tenderer should execute within a week from the date of notification, of acceptance of his tender, the usual Railway Schedule Agreement. Failure to comply with this condition will render the tenderer liable for forfeiture of the earnest money.

6. The name of the accepted tenderer will be posted on the Notice Board of the Executive Engineer's Office. No enquiries regarding the acceptance or rejection of a tender will be replied.

7. The final acceptance of the tender will rest with the Engineer-in-Chief, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, any or all the tenders.

8. Work should be started within a week from the date of acceptance of tender, and a uniform monthly rate of progress should be guaranteed. The work agreed on should be completed in eight months from date of starting. The accompanying schedule gives the approximate quantity of works and this quantity not guaranteed.

9. The time limit specified in para 8 should be strictly adhered to and any violation of this will render the contractor liable to forfeit his 5 per cent deposit amount under Clause No. 10 of the Schedule Agreement, not as a penalty but as ascertained and liquidated damages recoverable accordingly.

10. Plans and specifications and other details of work to be done are available for inspection in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.

11. In all matters of dispute regarding rates, measurements, quality of work, etc., and in all disputes of any kind, the decision of the Engineer-in-Chief will be final and legally binding.

12. Steel section and rails will be issued from stock to the extent available. For such work only, labour charge will be paid.

Schedule.

Serial No.	Description of work	Unit	Quantity
	Room No. 3 in Additional Store Shed.		
1	Earthwork excavation	1,000 c.ft.	...
2	Concrete in sand mortar...	100 „	108
3	Steel angle iron 2½" x 2½" x ½" and 2" x 2" x 3/8".	Cwt.	90
4	Drilling holes 5/8" and 3/8" in angles and old rails ...	No.	1,290
5	Bolts and nuts 2" x 5/8" and 2" x ⅜"	Cwt.	1·92
6	Teakwood planking 1½" thick including fixing charges ...	S.ft.	86
7	Burnt stone slab flooring 6" thick over 3" concrete bed and cement pointing.	Sqr.	15
8	Fixing charges of rails	R.ft.	268
9	Cutting and fixing charges of angle irons	„	1,762
10	Cutting charges of rails	No.	12
11	Burnt stone slabs 6" thick neatly dressed including fixing charges (for benches).	S.ft.	201
12	Burnt stone slabs 6" thick for pillars under the benches ...	„	210
	Room No. 1 of the Central Stores.		
1	Earthwork excavation	1,000 c.ft.	
2	Concrete in sand mortar	1,000 „	35
3	Steel angle iron 2" x 2" x ¼"	Cwt.	16·9
4	Drilling bolt holes in angle iron and old rails ...	Nc.	656
5	Bolts and nuts 2" x 3/8"	Cwt.	0·60
6	Teakwood planking 1" thick including fixing charges as per approved design.	S.ft.	184
7	Teakwood planking 3/4" thick planed	„	296
8	Fixing charges of rails	R.ft.	126
9	Making holes in Cuddapah slabs	No.	14
10	Cutting charges of rails	„	7
11	Cutting and fixing charges of L. Iron	„	410
12	Wooden packing pieces	„	20

M. RAMAIYA,
Executive Engineer.